



SALT STORAGE FACILITY
WEST HEMPFIELD TOWNSHIP, LANCASTER COUNTY
PROJECT NO. 011102113
PROJECT MANAGER: MELISSA KELLY

JULY 19, 2022

| ITEM | DESCRIPTION | QUAN. | UNIT | DUTCHMAN CONTRACTING LLC | | A K PETERSHEIM BUILDERS, LLC | | UHRIG CONSTRUCTION | | BSS CONTRACTORS | | C B STRUCTURES INC. | |
|---|---|-------|------|--------------------------|---------------------|------------------------------|---------------------|--------------------|---------------------|-----------------|---------------------|---------------------|-----------------------|
| | | | | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE |
| BASE BID | | | | | | | | | | | | | |
| 1 | Mobilization and Demobilization | 1 | LS | \$8,222.00 | \$8,222.00 | \$15,000.00 | \$15,000.00 | \$48,850.00 | \$48,850.00 | \$90,000.00 | \$90,000.00 | \$11,344.00 | \$11,344.00 |
| 2 | Erosion and Sedimentation Control Measures | 1 | LS | \$1,752.00 | \$1,752.00 | \$1,200.00 | \$1,200.00 | \$1,575.00 | \$1,575.00 | \$69,000.00 | \$69,000.00 | \$1,560.00 | \$1,560.00 |
| 3 | Finish grading, seeding, and mulching, complete in-place | 1 | LS | \$3,000.00 | \$3,000.00 | \$3,800.00 | \$3,800.00 | \$13,320.00 | \$13,320.00 | \$45,000.00 | \$45,000.00 | \$7,150.00 | \$7,150.00 |
| 4 | Salt storage facility, including stamped design plans by a Professional Engineer, complete-in-place (Pre-cast walls) | 1 | LS | \$235,148.00 | \$235,148.00 | \$236,670.00 | \$236,670.00 | \$232,005.00 | \$232,005.00 | \$155,000.00 | \$155,000.00 | \$230,751.00 | \$230,751.00 |
| 5 | Driveway pavement restoration: PA 2A crushed aggregate, 6" depth; Superpave Asphalt Mix Binder Course, 25mm, PG 64S-22, 0.3 to 3.0 Million ESALs, 5" depth; Superpave Asphalt Mix Wearing Course, 9.5mm, PG 64S-22, 0.3 to 3.0 Million ESALs, SRL-M, 1.5" depth | 245 | SY | \$89.00 | \$21,805.00 | \$74.00 | \$18,130.00 | \$70.00 | \$17,150.00 | \$150.00 | \$36,750.00 | \$27,500.00 | \$6,737,500.00 |
| TOTAL BASE BID | | | | | \$269,927.00 | | \$274,800.00 | | \$312,900.00 | | \$395,750.00 | | \$6,988,305.00 |
| *see below | | | | | | | | | | | | | |
| ALTERNATE BID #1 | | | | | | | | | | | | | |
| 1 | Poured-in-place concrete walls instead of precast concrete walls. Sealed engineer drawings and calculations to be provided by the successful bidder for review by the Township. (P-I-P walls) | 1 | LS | (\$42,539.00) | \$227,388.00 | \$0.00 | \$0.00 | \$44,000.00 | \$356,900.00 | \$163,000.00 | \$163,000.00 | \$264,242.00 | \$264,242.00 |
| TOTAL ALTERNATE BID #1 FOR POURED-IN-PLACE WALLS | | | | | \$227,388.00 | | \$0.00 | | \$356,900.00 | | \$403,750.00 | | \$264,242.00 |

*CB Structures Inc. called RETTEW to declare they had mistakenly entered the wrong information for line 5. Their entry of \$27,500 is a lump sum value.